

(c) Performance Fee

- (1) The total available research and development performance fee pool for this contract through September 30, 2013 shall not exceed \$26,817,423. The total available fee for planned construction is 1,566,114.
- (2) Also refer to Clause B.4, *Allowability of Subcontractor Fee*.
- (3) The Offeror shall propose a total available performance fee for each of the fiscal years specified in Part I, Clause B.3 (c). The fee proposed for each year shall not exceed, but may be less than, the maximum fee amounts specified below:

| Total Available Fee – Research and Development Base Period | | |
|--|---------------|---------------------|
| Period | Fee Base | Total Available Fee |
| November 9, 2008 through September 30, 2009 | \$197,095,890 | \$5,137,423 |
| October 1, 2009 through September 30, 2010 | \$220,000,000 | \$5,420,000 |
| October 1, 2010 through September 30, 2011 | \$220,000,000 | \$5,420,000 |
| October 1, 2011 through September 30, 2012 | \$220,000,000 | \$5,420,000 |
| October 1, 2012 through September 30, 2013 | \$220,000,000 | \$5,420,000 |

| Total Available Fee – Construction Management Contracts Base Period | | |
|---|--------------|---------------------|
| Period | Fee Base | Total Available Fee |
| November 9, 2008 through September 30, 2009 | 80,000,000 | \$1,643,188 |
| October 1, 2009 through September 30, 2010 | \$24,000,000 | \$669,514 |